
Engineering Firm Prequalification Requirements 
 

I. GENERAL INFORMATION             
a. Company name 
b. Company main office address 
c. Office locations of persons that will perform services, including size of the staff, and professional 

personnel in the specific offices that will perform the work 
d. Number of years the firm has been in business 

 
II. CONSIDERATION:   REQUESTING PREQUALIFICATION FOR WHICH CATEGORIES: 

a. Category 1:  Water & Wastewater treatment plant engineering & design, including operational 
assistance. 

b. Category 2:  Water & Wastewater Pumping and Piping Systems, including lift station design, 
trenchless technology applications, and pipe testing and rehabilitation. 

c. Category 3:   Stormwater Facility engineering and design, including regulatory assistance. 
d. Category 4:   Water & Wastewater Regulatory Assistance, Planning, and Modeling services. 

 
III. EXPERIENCE AND ABILITY: 

a. Number of professionals in the firm including various disciplines (include resumes). 
b. Number of technical, administrative and other personnel in the firm. 
c. Types of projects on which the firm or key personnel have been the prime design professional or 

provided significant professional design services 
d. Design performance and experience of firm and key personnel with prior projects of similar 

scope. 
e. Construction supervision services and post construction services. 
f. Experience with Design/Build projects and services. 
g. Availability of technical equipment. 
h. Proof of compliance with: 

i. Regulatory agencies 
ii. Environmental regulations 
iii. Equal employment opportunity regulations, policies and procedures 
iv. Building codes 

 

IV. PAST PERFORMANCE 
a. For the prior 3‐year period, the ability to design projects within specific project budgets and 

schedules.   Include the following for all projects within the past 3 years: 
i. Project contact name, phone number, and mailing address. 
ii. Scope of project, including initial estimate and final construction cost. 
iii. Key staff assigned to project  

b. Average percentage by which construction bids deviated from the estimated construction cost 
c. Change orders as a percentage of the bid construction amount. 

i. Change orders due to design changes initiated by the architect or engineer. 
ii. Change orders requested by the owner. 
iii. Change orders caused by found conditions or regulatory decisions. 

 
V. SUB‐CONSULTANTS 
A. Sub‐consultants are permitted although, before a specific project is assigned, resumes 

and qualifications must be approved by HWU 
 


