

Fair Street Booster Station – Electrical
Ref# 2019-05 April 22,2019

Bidder	Total Bid Price	Days from PO to shop drawings	Days from drawing approval to substantial completion
Timmons	\$44,212.00	30	80
Galloway	\$49,020.00	42	42