


Henderson Water Utility													
Sellars Ditch Water Line Crossing Project													
				Mofield Bros. Construction Co., Inc.		Deig Bros. Lumber & Const Co., Inc.		Hazex Construction Co., Inc.		Casky Construction Co., Inc.		Engineers Estimate	
Item #	Bid Item	Quantity	Unit	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	Mobilization/Demobilization (bonds, etc)	1	Lump Sum	\$ 5,000.00	\$ 5,000.00	\$ 22,900.00	\$ 22,900.00	\$ 23,185.00	\$ 23,185.00	\$ 13,100.00	\$ 13,100.00	\$ 10,000.00	\$ 10,000.00
2	12" HDPE DW Pipe - Directional Drilling	655	Linear Foot	137.00	89,735.00	141.00	92,355.00	147.00	96,285.00	176.00	115,280.00	140.00	91,700.00
Total Base Bid Price				\$ 94,735.00		\$ 115,255.00		\$ 119,470.00		\$ 128,380.00		\$ 101,700.00	
3	10" Fusible PVC DW Pipe - Directional Drilling	655	Linear Foot	-	-	-	-	-	-	180.00	117,900.00	140.00	91,700.00
Alternate Total Bid Price				\$ -		\$ -		\$ -		\$ 131,000.00		\$ 101,700.00	
			Bid Form Signed, Sealed	Yes		Yes		Yes		Yes		Yes	
			Addendum No. 1 Acknowledged	Yes		Yes		Yes		Yes		Yes	
			Affidavits Supplied and Signed	Yes		Yes		Yes		Yes		Yes	
			Bid Bond (5%)	Yes		Yes		Yes		Yes		Yes	
Certification:			The prices tabulated above are as set forth in the Bidder's proposals.					Notes:			Casky was the only bidder to quote the Alternate Pipe		
			<i>This tabulation is true and accurate, to the best of my knowledge and belief.</i>								Deig Bros. took exception to the time frame between Shop Drawing approval and time to completion, specifying a time after pipe delivery		
By:											No other exceptions taken.		
			Thomas D. Williams, P.E.										
			Kentucky Registered Professional Engineer, No. PE 13875										