

## North WWTP Clarifier Project

### ***Option 1 - Renovate Existing Clarifier Equipment Including Electrical Work, Weirs, and Scum Baffles***

	<b>M. Bowling</b>	<b>PPMI</b>
Paint Existing Equipment	\$ 251,830.00	\$ 338,280.00
Misc. Repair Work	134,894.00	265,920.00
Electrical Work	84,261.00	145,750.00
Repair Concrete and Replace Weirs	66,095.00	63,900.00
<b>Totals</b>	<b>\$ 537,080.00</b>	<b>\$ 813,850.00</b>

### ***Option 2 - Replace Existing Clarifier Equipment Including Electrical Work, Weirs, and Scum Baffles***

	<b>M. Bowling</b>	<b>PPMI</b>
Replace Equipment	\$ 563,536.00	\$ 957,235.00
Electrical Work	84,261.00	145,750.00
Repair Concrete and Replace Weirs	66,095.00	63,900.00
<b>Totals</b>	<b>\$ 713,892.00</b>	<b>\$ 1,166,885.00</b>

Contract awarded to: M. Bowling – Option 2