

Bid Tabulation - Downtown Interceptor/Ragan/14th Street/Redbanks - Large Diameter Sewer Inspection and Cleaning

Item No.	Item Description	Quantity (Units are L.F.)	Robinson Pipe Cleaning Co., Inc.		Hydromax, USA		Precision Engineering, LLC		TPM, Inc.		Visu-Sewer of Missouri, LLC		
			Unit Bid	Extended Price	Unit Bid	Extended Price	Unit Bid	Extended Price	Unit Bid	Extended Price	Unit Bid	Extended Price	
TV Inspect and Hydraulically Clean													
1	42" Sewer	2,170	\$ 3.15	\$ 6,835.50	\$ 2.40	\$ 5,208.00	\$ 2.69	\$ 5,837.30	\$ 3.86	\$ 8,376.20	\$ 4.20	\$ 9,114.00	
2	36" Sewer	10,065	2.90	29,188.50	2.40	24,156.00	2.69	27,074.85	3.74	37,643.10	4.20	42,273.00	
3	30" Sewer	1,551	2.50	3,877.50	2.40	3,722.40	2.69	4,172.19	2.95	4,575.45	4.20	6,514.20	
4	24" Sewer	3,174	1.85	5,871.90	2.40	7,617.60	2.69	8,538.06	2.74	8,696.76	4.20	13,330.80	
5	15" Sewer	1,563	1.70	2,657.10	2.20	3,438.60	2.69	4,204.47	*	2.40	3,751.20	4.20	6,564.60
6	10" Sewer	2,133	1.25	2,666.25	2.00	4,266.00	2.69	5,737.77	2.40	5,119.20	4.20	8,958.60	
7	8" Sewer	3,034	1.25	3,792.50	2.00	6,068.00	2.69	8,161.46	1.95	5,916.30	4.20	12,742.80	
Heavy Cleaning													
8	24" to 42" Sewer	800	\$ 3.00	\$ 2,400.00	\$ 4.75	\$ 3,800.00	\$ 1.65	\$ 1,320.00	\$ 2.24	\$ 1,792.00	\$ 14.25	\$ 11,400.00	
9	8" to 18" Sewer	800	1.50	1,200.00	2.75	2,200.00	1.65	1,320.00	1.65	1,320.00	5.65	4,520.00	
10	Root Removal	1,000	1.00	1,000.00	1.80	1,800.00	2.00	2,000.00	3.00	3,000.00	11.40	11,400.00	
Total of Bid			\$ 59,489.25		\$ 62,276.60		\$ 68,366.10		\$ 80,190.21		\$ 126,818.00		
Time to Completion:			30 Days		45 Days		30 Days		30 - 45 Days		120 Days		
Exceptions Taken:			None		None		Favorable Weather		Weather Conditions		None		
Errors:			Precision made a math error on the Bid Form										
			Day of Bid Total shown was \$ \$ 9,670.28										
			Quantity x Bid Price computed to \$ 4,204.47										
			This did not impact the order of finish										