

ADDENDUM NUMBER TWO

January 17, 2022

System Operations Center
Henderson Water Utility
Henderson, Kentucky

(Solicitation Number: 2022-01)



The Contract Documents are modified as follows:

SPECIFICATIONS:

Addendum 02 – Item 01: Division 00 – Bidding and Contract Requirements

A. Section 000020 – INVITATION TO BID

1. The date to receive Bids has been changed to:

3:00 PM (Local Time), JANUARY 27, 2022

The Henderson Water Utility will receive sealed proposals at the:

Henderson Water Utility Main Office
111 5th Street
Henderson, KY 42420

- **The Bids will be opened publicly and read aloud.**
- **Due to COVID requirements, in person attendance is restricted and only authorized HWU personnel will be allowed.**
- **The Bids will be opened and read aloud thru a ZOOM meeting available to the public.**
- **Instructions to access the ZOOM meeting will be made available in a future Addendum and on the Henderson Water Utility web site.**

Addendum 02 – Item 02:
Division 00 – Bidding and Contract Requirements

A. Section 000003 – PRE-BID CONFERENCE

1. Sign-In Sheet for Attendees to Pre-Bid Conference is attached.

Addendum 02 – Item 03:
Division 00 – Bidding and Contract Requirements

A. Section 001000 – INSTRUCTION TO BIDDERS

2. INVITATION

- A. The Bid date has been changed to:

3:00 pm (Local Time), JANUARY 27, 2022

3. BID DOCUMENTS AND CONTRACT DOCUMENTS

1. DEFINITIONS

- f. Line f should read “System Operations Center”
(Solicitation Number: 2022-01) in lieu of
Sugar Creek Inn Stormwater Project dated 12 July 2021.

6. SUBMISSION OF OFFERS

- a. The SOLICITATION NUMBER for this project is:

Solicitation Number: 2022-01

DRAWINGS:

Addendum 02 – Item 04:

Drawings – Sheet C3.0 - Grading and Drainage Plan

- A: Bidders may request an “Autocad” drawing of this sheet (C3.0 – Grading and Drainage Plan) directly from the architect to assist in sitework calculations.

Addendum 02 – Item 05:

Drawings – Sheet S5.1 - Sections & Details

A. Detail 1/5.1 – Typical Perimeter Stem Wall

- To be changed to include a 4’-0” high CMU wainscot wall as detailed on the attached sheet. CMU wainscot to be around the entire perimeter, stack bond, and painted. No brick units are required.

Note: Additional Addendums will be issued.

END OF ADDENDUM NO. 2

ADDENDUM NUMBER TWO

00901-3

Pre-Bid Conference

System Operations Center

Henderson Water Utility
Henderson, Kentucky

Sign-In Sheet

pg. 1 of 2

January 12, 2022
2:00 pm

	Name	Company	Phone	Email
1	TIM SKINNER	SDA	270-860-4825	tskinner@sda-architecture.com
2	Jacob Sche s	Danco	812-430-4982	Kait@danco-const.com
3	Kathy Manker	HWU	270-869-6609	kathy.manker@hkywater.org
4	TOM WILLIAMS	HWU	270-823-2573	TOM.WILLIAMS@HKEYWATER.ORG
5	STEVE BEASLEY	M. B. I.	270-826-2803	STEVE@MBOWLINGINC.COM
6	DAVID JONES	ROGERS GROUP	(270) 881-2374	DAVID.JONES@ROGERSGROUPINC.COM
7	Jacob McCoy	ROGERS Group	(270) 349-6340	Jacob.McCoy@RogersGroupInc.com
8	Reeder Pennell	Empire	(812) 319-5282	bids@empire-contractors.com
9	BART BOLES	HWU	270 875-2409	BOLES B@HKEYWATER.ORG
10	Warner Mattingly	HWU	270-844-9541	warner.mattingly@hkywater.org
11	COREY SILVEIRA	HAZEX	774 265-4391	CSILVEIRA@HAZEX.COM
12	BRAD Coney	K&M	812-459-3267	bconey@kmspectatly.com

Pre-Bid Conference

System Operations Center


Henderson Water Utility
Henderson, Kentucky

Sign-In Sheet

pg. 2 of 22

January 12, 2022
2:00 pm

	Name	Company	Phone	Email
13	Chris Krampe	ARC Construction	(812) 426-0481	ckrampe@arc-construction.com
14	Luke Euler	ARC Construction	812-483-3596	leuler@arc-construction.com
15	TODD RELLER	" "	812-426-0481	treller@arc-construction.com
16	BEN HARTZ	HARTZ CONTRACTING	270-926-6554	bhartz@hartzcontracting.com
17	Ross Hyland	Lack Electric	(270) 683-4242	ross.hyland@hylandent.com
18				
19				
20				
21				
22				
23				
24				



1 Typical Perimeter Stem Wall
 1/S5.1 3/4" = 1'-0"

Dennis Vandegriff
 Structural Engineer
 PE
 Pell City, AL 205.884.5334



Henderson Water Utilities	
Henderson, KY	
Addendum	
Project number	1/S5.1
Date 01/07/22	
Drawn by dv	Scale 3/4" = 1'-0"
Checked by bjw	